



4401 Masthead Street NE, Suite 150
Albuquerque, NM 87109
505-348-4000
505-348-4072 Fax

Albuquerque
Colorado Springs
Denver
Fort Worth
Houston
Kansas City
Lenexa
Los Angeles
Phoenix
Rio Rancho
Salina
San Bernardino
Wichita

Wilson & Company
Latin America, LLC

December 29th, 2020

TO: All Holders of Contract Documents

FOR: First Street Phase II Washington Ave to Roosevelt Ave Infrastructure Improvements

FROM: Wilson & Company Inc.

The following Addendum No.1 shall be incorporated into the Contract Documents for the above referenced project.

See attached

ALL OTHER PROVISIONS OF THE CONTRACT DOCUMENT SHALL REMAIN UNCHANGED. THIS ADDENDUM No. 1 IS HERE BY MADE A PART OF THE CONTRACT DOCUMENTS TO THE SAME EXTENT AS THOSE PROVISIONS CONTAINED IN THE ORIGINAL DOCUMENTS AND ALL ITEMS LISTING THEREOF. EACH BIDDER SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM NUMBER ONE (1) ON THE BID PROPOSAL FORM IN THE SPACE PROVIDED.

Chris A. Perea, PE
Construction Operations Manager
Wilson & Company, Inc .

ADDENDUM No. 1

First Street Phase II Washington Ave to Roosevelt Ave Infrastructure Improvements

Date of Issue: December 29, 2020

This addendum forms a part of the Contract Documents and modifies the original Bid Documents.

All other provisions of the Contract Documents shall remain unchanged. This Addendum is hereby made part of the Contract Documents to the same extent as those provisions contained in the original documents and all itemized listings thereof.

I. GENERAL:

1. The Non-Mandatory Pre-Bid conference has been rescheduled for Thursday, January 7th, 2021 at 10:00 a.m.
2. Virtual bid opening has been rescheduled for Tuesday, January 19th, 2021 at 10:00 am to Wilson & Company at 4401 Masthead NE Suite 150, Albuquerque, NM 87109 or emailed to Jure.Marovich@wilsonco.com, copy Ubaldo.Franco@wilsonco.com. Bids received after this time will not be accepted.
3. Council consideration has been rescheduled for Tuesday, January 26th, 2021.

II. QUESTIONS AND CLARIFICATIONS:

1. *Is this project subject to CES bid requirements?*
 - a. No, this project is open-bid. The previous pre-bid agenda had it listed as CES in error.

III. ATTACHMENTS:

1. Updated Pre-Bid Agenda.
2. The Teams meeting can be accessed through this link below. All parties from the previous Pre-Bid will be sent an invitation via e-mail.
https://teams.microsoft.com/l/meetup-join/19%3ameeting_M2l4YmFiNWEtZDNkNS00MTU5LThjZWMtOTlwMDE4YTg2MTgy%40thread.v2/0?context=%7b%22Tid%22%3a%22e56dea83-ce9a-432f-b773-6ba803b6a70c%22%2c%22Oid%22%3a%22716a41d0-5ea1-423a-bd30-4a915736e851%22%7d

**CITY OF GRANTS
NON-MANDATORY PROJECT PRE-BID MEETING**

**FIRST STREET PHASE II WASHINGTON AVE. TO ROOSEVELT AVE.
INFRASTRUCTURE IMPROVEMENTS PROJECT**

Thursday, January 7, 2021 - 10:00 am

1. Introductions.
2. Project Description: Project length is approximately 0.2 miles. Includes: earthwork, site work, sanitary sewer, water, curb and gutter, concrete and asphalt paving, drainage improvements, erosion control, lighting, signing striping, traffic control and miscellaneous construction as needed.
 - a. NMDOT 2019 Specifications
 - b. Project is part funded by NMDOT
 - c. There are Environmental Commitments on this project, see Sheet No. 1-7 and STS
 - d. Lighting Items are an Additive Alternate for this project
3. Bid Due Date: Tuesday, January 19th, 2021 by 10:00 am to Wilson & Company at 4401 Masthead NE Suite 150, Albuquerque, NM 87109 or emailed to Jure.Marovich@wilsonco.com, copy Ubaldo.Franco@wilsonco.com. Council consideration and award will take place on Tuesday, January 26th, 2021.
4. Contractor is to fill in all forms in the Bid Proposal with special attention to the following which need to be completed with the bid or the bid will be considered non-responsive:
 - a. Contractor NM license number with classifications.
 - b. NM Department of Labor/Workforce Solution Number.
 - c. Subcontractors Fair Practices Act form.
 - d. Bid Bond.
 - e. Submit the entire specification/Contract Document. Do not separate the bid form from the document. If so, bid will be considered non-responsive per information to bidder.
 - f. Acknowledge all Addendum.
5. Contract time, Liquidated Damages: 220 Working Days to Substantial Completion from NTP. LDs are \$2,500.00/day.
6. Wage Rates: Type “A” – Wage decision included in contract documents. DOL now requiring Notice of Award to be filed within three (3) days.
7. Engineering.
 - a. Construction Management – Ubaldo Franco, Jure Marovich
8. Questions

- a. Today -
- b. Any other questions in writing due by Monday 1/14/2021 by 1:00 pm. – Email questions to jure.marovich@wilsonco.com and copy ubaldo.franco@wilsonsoco.com.