

March 12, 2022

Re: ADDENDUM NO. 1

City of Yates Center, KS
Reservoir Road Box Culvert
WCI File: 21-600-276-00

To All Prospective Bidders:

The Bid Documents for the referenced project are hereby amended in the following particulars only, with all other conditions remaining unchanged.

1. Project schedule is changed to have an early start date after November 1, 2022 and final completion date by April 1, 2023.
2. Bid date changed to require bids to be due by 5:00 pm on April 29, 2022.

This ADDENDUM is hereby made a part of the Bidding Documents to the same extent as though contained in the original documents. Work to be included shall not be limited to narrative description contained herein but shall also include adjustments or revisions to other work not mentioned, in order to accomplish the Work described.

Each Bidder shall acknowledge receipt of this ADDENDUM in the space provided on the Bid Form.

WILSON & COMPANY



Jeff Holste
Project Manager
785-820-2623
Jeffrey.Holste@wilsonco.com

C:\weipw\d0540219\Addendum No. 2.docx